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Statement of Work 

I. TITLE: Smart Growth Implementation Assistance; Infrastructure Financing Strategies 
for Transit-Oriented Development 

II. PERIOD OF PERFORMANCE 

From: Date of award 
To: 	Approximately 9 months after date of award 

III. BACKGROUND 

EPA's Office of Sustainable Communities initiated a Smart Growth Implementation 
Assistance (SGIA) Program in 2005. The SGIA program is an annual, competitive 
solicitation open to state, local, regional, and tribal governments (and non-profits that 
have partnered with a governmental entity) that want to incorporate smart growth 
techniques into their future development. Once selected, communities receive direct 
technical assistance from a contracted team of national experts in policy analysis or 
public participatory processes. The assistance is tailored to the community's unique 
situation and priorities. The multi-disciplinary teams provide information to help the 
community achieve its goal of encouraging growth that fosters economic progress and 
environmental protection. 

The SGIA program's goals include (1) supporting communities interested in 
implementing smart growth policies; (2) creating regional examples of smart growth that 
can catalyze similar projects in the area; and (3) identifying common barriers and 
opportunities for smart growth development and creating new tools that other 
communities can use. 

This statement of work is to provide technical assistance to four communities through the 
SGIA program to address the issue of infrastructure financing as it relates to transit- 
oriented development (TOD). Concentrating dense development around transit stops to 
create nodes of mixed-use, walkable neighborhoods requires a different scale of 
infrastructure and infrastructure placement than that provided for typical suburban 
automobile-oriented development. For example, a well-connected street grid with public 
utilities is needed to attract investment from the private sector in TOD, but communities 
often struggle to afford these upfront costs. Developers and communities often have 
difficulty financing TOD, in part because of the additional costs associated with 
providing structured parking, roads with on-street parking, sidewalks, bicycle amenities, 
open space, utilities for dense development, and other critical, non-revenue generating 
infrastructure components of TOD. Vertical, mixed-use development presents 
construction challenges and complexity that increase costs and therefore risk for any 
lender. Longer development timelines and delayed return on investment further increase 
the difficulty in finding financing. 

The four recipients of the technical assistance provided through this statement of work 
each have a unique situation, but they all are struggling to piece together a financing 



model that will lay the infrastructure foundation to attract private investment in TOD. 
The four recipients are: 

The South Suburban Mayors and Managers Association (SSMMA), a council of 
42 governments in the southern suburbs of Chicago. SSMMA's jurisdiction includes 
two existing METRA commuter lines with 32 stations, intermodal facilities, and a 
freight line that has received federal approval to be converted into another METRA 
line adding 9 more stations in as many municipalities. SSMMA is looking at how to 
reposition local land near transit to serve an expanding industrial base while 
providing area housing near new and existing stations. 

The communities served by SSMMA has many traditional impediments to 
redevelopment including high poverty, minimal investment capabilities, and limited 
development staff capacity in municipal governments. The infill sites available for 
TOD often require public sector intervention to consolidate land ownership, assess 
and remediate brownfield conditions, and replace antiquated infrastructure. Most 
types of public financing for these activities are only available to property owners, yet 
SSMMA's municipal members typically lack the resources to acquire and control 
development sites. SSMMA believes that creation of a local infrastructure bank is the 
most important step needed to catalyze TOD in their community. 

The Utah Transit Authority (UTA), Salt Lake City, and Sandy City, Utah. UTA 
is a multi-modal transportation agency that operates the TRAX light-rail line through 
the Wasatch Front. UTA controls land or has partners who are interested in 
developing two TOD sites at the TRAX hub stations in Salt Lake City and Sandy 
City. 

The Salt Lake metropolitan area has experienced a proliferation of sprawling, 
automobile-oriented development. Their major impediment to mixed-use TOD has 
been finding funding for the difference in infrastructure costs between their 
traditional pattern of development and TOD. 

The City of Wheat Ridge, Colorado, a municipality within the Denver metropolitan 
region. Wheat Ridge has been selected to become the end-of-the-line station for the 
FasTracks Gold Line Corridor and has adopted a subarea plan for the area 
surrounding the future station that implements TOD. 

Wheat Ridge has not been able to identify a viable public-private funding source to 
pay for needed infrastructure improvements in the area. The current "park and ride" 
design, which will be built unless additional funding is identified, will likely create 
awkward development parcels and devote significant amounts of land near the station 
to stormwater facilities and surface parking. While adjacent property owners are 
generally supportive of the long-term vision for the area, there is little organization or 
understanding of how resources could be pooled and used to lay the framework for 
TOD. Property owners and potential developers may not be interested in 
redevelopment opportunities until the commuter rail line is in operation. However, if 
the public infrastructure associated with the station is built in a low-density suburban 
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pattern at the outset, before private dollars are leveraged, the opportunity to realized a 
higher-density, mixed-use development may never be realized. 

• The Cumberland Community Improvement District (CCID) located in Cobb 
County in the suburban metro Atlanta area. CCID is a voluntary commercial tax 
district that is looking to secure a fixed rail line and station to Cobb County's 
Cumberland suburban center to act as a catalyst for an extensive suburban retrofit 
vision. CCID needs a strategy for financing cost premiums associated with planning, 
programming, and designing infrastructure associated with TOD. 

The four recipients of the SGIA program technical assistance have a clear understanding 
of how public transportation and land use development can work together to strengthen a 
community's economic and environmental goals and outcomes. TOD requires an 
infrastructure investment that will not only accommodate the public transportation system 
but will also activate additional private and joint development around the station areas. 
All of the technical assistance recipients have experience utilizing an extensive toolkit of 
public and private funding as well as other incentives and investment opportunities to 
implement planning and infrastructure implementation. The success of their efforts 
continues to breed growth opportunities. Yet, each of these communities faces challenges 
in financing infrastructure components that are the critical foundation for future TOD. 
Without adequate upfront investment, these communities are likely to have development 
around their transit stations that perpetuates automobile-oriented development and makes 
future investment in TOD less likely. These challenges combined with current market 
economics and constraints of public funding require innovative strategies for financing 
this TOD infrastructure. 

IV. PURPOSE AND OBJECTIVE 

This contract is for a multi-community SGIA project to describe and develop financing 
strategies for TOD infrastructure investments. These strategies should identify likely 
sources of capital and the combination of existing and new funding mechanisms that 
would enable communities to build the infrastructure needed to attract private investment 
in TOD. The outputs from this project should be useful not only for the four technical 
assistance recipients but also for communities across the country dealing with similar 
challenges in financing TOD infrastructure. 

V. QUALITY ASSURANCE (QA) REQUIREMENTS 

Check [] Yes if the following is required or [x] NO if the following is not required. The 
Contractor shall submit with their technical proposal a written Quality Assurance Project 
Plan for any project that is developing environmental measurements or a Quality 
Assurance Supplement to the Quality Management Plan for any project which generates 
environmental data using models. 
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VI. TASKS AND DELIVERABLES 

The TOPO shall review all deliverables in draft form and provide revisions and/or 
comments to the contractor. The contractor shall incorporate the TOPO's comments 14 
days after receipt. Final deliverable shall be in MS Word format. 

The order of task completion may change under technical direction to facilitate 
coordination with related activities occurring in the SGIA communities. l  

Contractor personnel shall at all times identify themselves as Contractor employees and 
shall not present themselves as EPA employees. Furthermore, they shall not represent the 
views of the U.S. Government, EPA, or its employees. In addition, the Contractor shall 
not engage in inherently governmental activities, including but not limited to actual 
determination of EPA policy and preparation of documents on EPA letterhead. 

Task 1: TOD Financing Models. [Page 1-9 of 27: II.A.l.a. and b.: Qualitative 
Research, Quantitative Analysis, Modeling, and Database Management] 

The contractor shall prepare a report suitable for distribution that discusses TOD 
financing mechanisms and models and includes tasks 1(a)-(c) as sections/chapters. A 
report suitable for publication shall be defined as one that is delivered to EPA in MS 
Office Word 2007, or higher version, single-space, 12 point font, with all graphs, images, 
photos, renderings, and illustrations, identified and cited, all informational attributions, 
and shall confirm to the Office of Sustainable Communities' (OSC) Style Guide (see 
attached). The report shall be a minimum of 101 pages and a maximum of 136 pages. 
The contractor shall submit drafts of each chapter for review to EPA as each is 
completed. The contractor shall revise each draft according to EPA's comments 14 days 
after receipt. 

The contractor shall organize 2-3 conference calls with various experts during the work 
undertaken for task 1 to scope issues, confirm topics of research and methodological 
approaches, and ensure that tasks and the overall project are on track and focused on 
relevant topics and issues. These calls may include real estate, finance, and capital 
markets experts; legal professionals; foundation and other philanthropic interests; 
regional transit authorities; U.S. Department of Transportation (Federal Transit 
Administration New Starts and Small Starts) staff; and other experts as needed. NGOs 
such as the Council of Development Finance Agencies should also be considered. 

Task 1(a): Infrastructure Finance Mechanisms. Under this task the contractor shall 
compile a comprehensive list of existing and emerging mechanisms for financing TOD 
infrastructure. For each mechanism, the contractor shall provide a general description and 
indicate key factors, including but not limited to issues such as the structure of the 
financing, the specific type of infrastructure the financing is targeted to, the source of 

1  SSSMA was recently awarded a own HUD Sustainable Communities Challenge Grant, and Salt Lake County 
(inclusive of UTA) was recently awarded a Sustainable Communities Regional Planning Grant, both related to 
infrastructure finance and TOD. The task completion schedule may be changed to align with their grant 
requirements and utilize opportunities to leverage these resources. 
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capital, debt, equity, or other values and collateral, the repayment structure (including 
credits, reimbursements, or other consideration), the timing involved in the repayment 
life cycle, the entity structure that enters into this finance mechanism, the types of 
institutions involved in the financial arrangement, and whether state or local approvals 
are needed for such financing and why. The contractor shall identify the limitations of 
each financing mechanism (statutory, geographic, loan-to-value, etc.) and when applied, 
the circumstances under which it is most likely to be successful. The discussion for each 
item should be detailed enough for a community to determine if they are eligible to use 
the mechanism, what it can be used for, and the basics of how it would be used. This 
chapter of the report shall be a minimum of 35 pages and a maximum of 40 pages, and a 
complete draft shall be delivered to EPA 60 calendar days from the award of the task 
order. The contractor shall get EPA approval to proceed at interim milestones: after 
compiling a draft list of inechanisms to cover and after completing full descriptions for 
three of the mechanisms. The 	list of 	inechanisms 

Existing Mechanisms 
• Patient equity (http://www. ag  tewayplanning.com/PDFS/PatientEquit .  2~pdf); 
• Property acquisition funds (http://greatcommunities.org/intranet/library/sites -

tools/BE Area TOD Fund DrftRprt SE 11310.pdf); 
• Value capture 

(http://www.reconnectingamerica.or  /g~ublic/show/ctodvalcapture110508v2); 
• Industrial development authorities and industrial loan banks; 
• Energy service corporations; 
• Land banking; and 
• Industrial land banking 

(http://www.city. cleveland. oh.us/portal/page/portal/CityofCleveland/Home/Governm  
ent/CityAgencies/EconomicDevelopment/Brownfield/Industrial-Commercial- 
Landbank and 
http://urban.csuohio.edu/ lg efc/publications/land_bank_strategy_2005.pdf). 

Emerging Mechanisms 
• 	 infrastructure bank 

http://sustainablesandie  go.org/documents/ReinvestinginAmericaJul .  2~pdf; 
• A regional infrastructure transportation fund; 
• Commercial land banking (see SSMMA); 
• Location efficient financing (building off location efficient mortgages); 
• Redfields to greenfields (http://rftgf.orgjoomla/);  
• GreenFunds (seeCCID's http://www.cumberlandcid.org/files/media/documents/2010-  

09-21-cumberland-cid-framework-for- green-tod-final.pdf); 
• Transit-oriented (Land) Real Estate Investment Trusts; 
• Equity finance modeling for municipalities (concept developed by Robert Colangelo, 

National Brownfields Association, and Norman Kurland, Center for Economic and 



Social Justice; http://www.cesj.org/homestead/strategies/community/cic-
linkprocess.pdf  and http://www.cesj.org/homestead/creditvehicles/cha-cic.htm);  and 
Public facility finance (concept developed by Professor Arthur C. "Chris" Nelson at 
the University of Utah) 

Task 1(b): Infrastructure Finance Models. Under this task the contractor shall compile 
a list of 10 to12 existing and/or planned models for combining sources of capital and 
financing mechanisms to finance TOD-related infrastructure. The contractor shall also 
develop four new, innovative models that capital markets and communities can use to 
finance infrastructure around TOD. The contractor may apply the findings of Task 1(a) 
to create these new models. For each existing and new model, the contractor shall 
provide a general description including key factors of operation; finance mechanisms to 
be applied; sources of capital, credit, or other leverage; repayment structure; lifecycle of 
the model; replenishment of funds; and an explanation of operations and maintenance 
(for both infrastructure and the model). Contractor shall provide a discussion of the 
general applicability of the existing and new models as well as a discussion of the 
advantages and disadvantages of each. The description of new models shall identify what 
entities (public, private, and/or public-private) are best suited to operate the model, note 
any potential conflicts with federal-funding criteria, and address whether it would require 
state legislation and or enabling legislation. The list of models shall include but not be 
limited to the following: 

Existing/Planned Models 
• Traditional financing of streetcars by developers and electric companies; 
• The Cotton Belt Innovative Funding Initiative 

(http://www.dart.org/about/expansion/nctcogcottonbelt23jullO.pd  
• White Flint Sector Plan funding 

(http: //blo g. friend sofwhiteflint. org/2010/  12/03/council-pres s-rele ase-on-white-flint- 
financing ); 

• The Cherokee Partners (North Carolina) model; 
• Denver TOF Fund (http://www.denverpost.com/business/ci_11795831);  
• The Bay Area TOD Fund (http://greatcommunities.org/intranet/library/sites-  

tools/Bay_Area_TOD_Fund_DrftRprt_SE11310.pdf); and 
• Portland MAX Airport Connector (http://www.transportation- 

finance.or /g pdf/funding_financing/funding/local_funding/Airport_Max_Case_Study. 
pdf) 

Four New, Innovative Models 
Each model shall cover one of the following scenarios: 
• TOD at a single, existing station; 
• TOD at a single, planned station; 
• TOD along an existing, multiple-station transit line (a regional finance model); and 
• TOD along a planned, multiple-station transit line (a regional finance model). 
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This chapter of the report shall be a minimum of 40 pages and a maximum of 50 pages, 
and a complete draft shall be delivered to EPA 120 calendar days from award of the task 
order. The contractor shall get EPA approval to proceed at interim milestones: after 
compiling a draft list of models to cover, after completing a full description for one of the 
existing models, and after completing a full description for one of the new models. 

Task 1(c): Local Infrastructure Fund Establishment. Given the particular interest of 
one of the SGIA recipients (SSMMA) in a local, revolving fund as a mechanism to 
finance TOD infrastructure, under this task the contractor shall describe the basics of 
establishing such a fund. Issues discussed shall include what entity can/should control 
such a fund; how big a fund should be (a question of capital, mission, size, scale, etc.); 
how the fund could generate capital; how the fund could provide a return on investment; 
how it could replenish itself; whether such a fund should expire and if so, how and when; 
who would be eligible to borrow from such a fund and for what purpose; and whether 
there are strategic benefits to creating just one fund or to creating multiple funds for 
various infrastructure components. Direct consultation with SSMMA will be required. 
This chapter of the report shall be a minimum of 10 pages and a maximum of 15 pages, 
and a complete draft shall be delivered to EPA. This section of the report shall be 
delivered to EPA 150 days from the date of contract award. 

Task 2: Application of the work product to the four SGIA recipients [Page 1-12 of 
27: II.A.2. at a. — e., and g.: Development and Analysis of Policy Options] 

The four SGIA recipients represent different types of entities within their respective 
communities (local government, a council of governments, a transit authority, and a 
community improvement district). They are in different geographic areas and locations 
within their metropolitan regions, have different market conditions, and have different 
rail station opportunities. The contractor shall prepare four memoranda suitable for 
distribution, one for each SGIA recipient. The memoranda shall be included as 
appendices in the final report. The contractor shall take the findings from Task 1 and 
apply the best strategies and options each community may consider for the infrastructure 
financing of their respective TOD projects. The four memoranda shall be completed 
using the same template so that readers of the final report may use the template as a 
means to consider strategies and options available to their community. Each 
memorandum shall be a minimum of 4 pages and a maximum of 6 pages, and a complete 
draft shall be delivered to EPA 180 calendar days from the award of the task order. The 
contractor shall get EPA approval to proceed at interim milestones: after compiling one 
draft memorandum for one community and responding to EPA comments. 

shall 
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Task 3: Finance Forum [Page 1-18 of 27: II.C. Communication and Outreach - 
Events] 

Under this task the contractor shall participate in a finance forum to be organized by the 
Utah Transit Agency (as required by UTA's HUD grant). It will bring together 
developers, financial lenders, and other private interests to develop a common dialogue, 
overcome barriers, and create workable portfolios for successful TOD development. The 
financial forum will bring in experts from the bond financing, tax accounting, pension 
funds, investment banks, commercial banks, as well as parking deck design experts, civil 
engineers and architects to identify innovative financial products that could help to 
finance large, non-revenue generating infrastructure. 

The ultimate success of this SGIA project is whether the capital markets will recognize 
the validity of the funding tools and strategies recommended for the four SGIA 
communities and would participate in opportunities to provide infrastructure investment 
for TOD. The Finance Forum will provide an opportunity to evaluate the contract 
deliverables against this metric and incorporate suggestions from the broader financing 
community. The contractor shall bring up to 3 persons to the finance forum to make 
presentations of ongoing research and gather additional information that can be included 
in the final deliverable. The forum will be held 	 fall of 2011 

Task 4: Final Report. [Page 1-18 of 27: II.C. Communication and Outreach - 
Reports] 

The contractor shall combine the completed Tasks 1, 2, and 3, and assemble everything 
into a final report, suitable for distribution. This report shall be a minimum of 101 pages 
and a maximum of 136 pages, and a complete draft shall be delivered to EPA for review 
210 calendar days from the award of the task order. EPA will review the document and 
the contractor shall make revisions and submit a final report to EPA 270 calendar days 
from the award of the task order. 

VII. SCHEDULE FOR DELIVERABLES 

The contractor shall provide the following specific deliverables to the EPA TOPO: 

TASK DELIVERABLE  
DATE DUE  (calendar days after EPA 

and contractor execute contract) 
EST. HRS 

1(a) Report Part I, chapter 1 60 50 
1(b) Re ort Part I, cha ter 2 120 200 
1(c) Re ort Part I, cha ter 3 150 40 

2 Re ort appendices 180 30 
3 Finance Forum TBD2  55 
4 Final Report 270 20 

Z  The Finance Forum will be scheduled by UTA for some time in late summer or fall or 2011, in the western US. 

: 



VIII. MISCELLANEOUS 

Software Application files, delivered to the Government, shall conform to the 
requirements relating to accessibility as detailed to the 1998 amendments to the 
Rehabilitation Act, particularly, but not limited to, § 1194.21 Software applications and 
operating systems and § 1194.22 Web-based intranet and internet information and 
applications. See: http://www.section508.gov/ 

Preferred text format: MS Word, Office 2007 
Preferred presentation format: Power Point, Office 2007 
Preferred portable format: Adobe Acrobat 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

001 09/07/2011 PR-OA-11-00298 

6. ISSUED BY 	 CODE 	HPOD 7. ADMINISTERED BY (Ifotherthan Item 6) 	CODE 	HPOD 

HFOD HFOD 
US Environmental Frotection Agency US Environmental Frotection Agency 
Headquarters Frocurement Operations Headquarters Frocurement Operations 
Ariel Rios Building Ariel Rios Building 
1200 Fennsylvania Avenue, NW 1200 Fennsylvania Avenue, NW 
Washington DC 20460 Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x)  9A. AMENDMENT OF SOLICITATION NO. 

'H2M HILL INC. 
~ttri' 	NA 9B. DATED (SEEITEM 11) 

'191 S JAMAICA STREET 
7 nglewood CO 80112 

x  
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EF-W-11-011 

0001 
10B.DATED (SEE ITEM 13) 

06/16/2011 CODE (b)(4) FACILITYCODE 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate lefter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submifted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (Ifrequired) 	 Net Increase: 	 $19,334.10 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTSIORDERS. IT MODIFIES THE CONTRACTIORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

: 

E. IMPORTANT: 	Contractor x❑ is not, 	❑ is required to sign this document and return 	0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 

TO 0001: Smart Growth Implementation Assistance / Infrastructure Financing 

TOFO: Lee Sobel Max Expire Date: 01/26/2012 

The purpose of this modification to Task Order #0001 under Contract EF-W-11-011 is to 

provide funding as specified below to fully fund this Task Order as follows: 

1. Allocate $5,000.00 from said contract to this Task Order under DCN W1CO28; and 

2. Obligate $19,334.10 under DCN W1C049. 

As a result, the total funded amount of this Task Order is hereby increased $24,334.10 from 

$60,000.00 to $84,334.10. 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Jami Rodgers 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B.UNITED STATES OF AMERICA 16C.DATE SIGNED 

09/07/2011 
(Signature of person authorized to slgn) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 	 S I ANUAKU FUKM 3U (KtV. 11J-63) 

Previous edition unusable 	 Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 	 AGE 	OF 
CONTINUATION SHEET 

EP-W-11-011/0001/001 	 2 	1 2 

NAME OFOFFEROR OR CONTRACTOR 

CH2M HILL INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

LIST OF CHANGES: 
Reason for Modification: Funding Only Action 
Obligated Amount for this Modification: 	$24,334.10 
New Total Obligated Amount for this Award: 
$89,334.10 
Incremental Funded Amount changed: 	from 
$65,000.00 	to 	$89,334.10 

Incremental Funded Amount changed from $65,000.00 
to 	$89,334.10 

NEW ACCOUNTING CODE ADDED: 
Account code: 
11-12-B-11WC-502MA4B-2505-1111W1CO28-001 
Beginning Fiscal Year 11 
Ending Fiscal Year 12 
Fund 	(Appropriation) 	B 
Budget Organization 11WC 
Amount: 	$5,000.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
11-12-B-11WC-502MA4B-2505-1111W1C087-001 
Beginning Fiscal Year 11 
Ending Fiscal Year 12 
Fund 	(Appropriation) 	B 
Budget Organization 11WC 
Amount: 	$19,334.10 

Except as provided herein, all other terms and 
conditions remain unchanged and in full force and 
effect. 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

FOB: 	Destination 
Period of Performance: 	06/16/2011 to 01/26/2012 

NSN 7540-01-152-8067 	 OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

002 09/12/2011 See Schedule 

6. ISSUED BY 	 CODE 	HPOD 7. ADMINISTERED BY (Ifotherthan Item 6) 	CODE 	HPOD 

HPOD HPOD 
US Environmental Protection Agency US Environmental Protection Agency 
Headquarters Procurement Operations Headquarters Procurement Operations 
Ariel Rios Building Ariel Rios Building 
1200 Pennsylvania Avenue, NW 1200 Pennsylvania Avenue, NW 
Washington DC 20460 Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x)  9A. AMENDMENT OF SOLICITATION NO. 

'H2M HILL INC. 
~ttri' 	NA 9B. DATED (SEEITEM 11) 

'191 S JAMAICA STREET 
7 nglewood CO 80112 

x  
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-011 

0001 
10B.DATED (SEE ITEM 13) 

06/16/2011 CODE I  (b)(4) FACILITYCODE 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate lefter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submifted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (Ifrequired) 	 Net Increase: 	 $8,700.77 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTSIORDERS. IT MODIFIES THE CONTRACTIORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

: 

E. IMPORTANT: 	Contractor x❑ is not, 	❑ is required to sign this document and return 	0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 

TO 0001: Smart Growth Implementation Assistance / Infrastructure Financing 

TOPO: Lee Sobel Max Expire Date: 01/26/2012 

The purpose of this modification to Task Order #1 under Contract EP-W-11-011 is to approve 

the Contractor's revised quote for support of additional level of effort for case study 

work under Task 1(a). As a result, the total funded amount of this order is hereby 

increased $8,700.77 from $89,334.10 to $98,034.87. 

LIST OF CHANGES: 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Jami Rodgers 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B.UNITED STATES OF AMERICA 16C.DATE SIGNED 

09/12/2011 
(Signature of person authorized to slgn) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 	 S I ANUAKU FUKM 3U (KtV. 11J-63) 

Previous edition unusable 	 Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 	 AGE 	OF 
CONTINUATION SHEET 

EP-W-11-011/0001/002 	 2 	1 2 

NAME OFOFFEROR OR CONTRACTOR 

CH2M HILL INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

Total Amount for this Modification: 	$8,700.77 
New Total Amount for this Award: 	$98,034.87 
Obligated Amount for this Modification: 	$8,700.77 
New Total Obligated Amount for this Award: 
$93,034.87 

CHANGES FOR LINE ITEM NUMBER: 	1 
Total Amount changed from $89,334.10 to $98,034.87 
Obligated Amount for this modification: 	$8,700.77 

NEW ACCOUNTING CODE ADDED: 
Account code: 
11-12-B-11WC-502MA4B-2505-1111W1C066-002 
Beginning Fiscal Year 11 
Ending Fiscal Year 12 
Fund 	(Appropriation) 	B 
Budget Organization 11WC 
Amount: 	$8,700.77 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 	(D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: 	Destination 
Period of Performance: 	06/16/2011 to 01/26/2012 

NSN 7540-01-152-8067 	 OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

003 See Block 16C 
6. ISSUED BY 	 CODE 	HPOD 7. ADMINISTERED BY (Ifotherthan Item 6) 	CODE 	HPOD 

HPOD HPOD 
US Environmental Protection Agency US Environmental Protection Agency 
Headquarters Procurement Operations Headquarters Procurement Operations 
Ariel Rios Building Ariel Rios Building 
1200 Pennsylvania Avenue, NW 1200 Pennsylvania Avenue, NW 
Washington DC 20460 Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x)  9A. AMENDMENT OF SOLICITATION NO. 

'H2M HILL INC. 
~ttri' 	NA 9B. DATED (SEEITEM 11) 

'191 S JAMAICA STREET 
7 nglewood CO 80112 

x  
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-011 

0001 
10B.DATED (SEE ITEM 13) 

06/16/2011 CODE (b)(4) FACILITYCODE 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate lefter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submifted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (Ifrequired) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTSIORDERS. IT MODIFIES THE CONTRACTIORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

: 

E. IMPORTANT: 	Contractor x❑ is not, 	❑ is required to sign this document and return 	0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 

TO 0001: Smart Growth Implementation Assistance / Infrastructure Financing 

TOPO: Lee Sobel Max Expire Date: 01/26/2012 

The purpose of this administrative modification to Task Order #0001 under Contract 

EP-W-11-011 is to clarify the break down of cost and fixed fee for EPA's Finance Office as 

follows: 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Jami Rodgers 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B.UNITED STATES OF AMERICA 16C.DATE SIGNED 

(Signature of person authorized to slgn) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 	 S I ANUAKU FUKM 3U (KtV. 11J-63) 

Previous edition unusable 	 Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 	 AGE 	OF 
CONTINUATION SHEET 

EF-W-11-011/0001/003 	 2 	1 2 

NAME OFOFFEROR OR CONTRACTOR 

CH2M HILL INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

ESTIMATED CEILINGS: 
Cost: 	b 4 
Fee: (b)(4) 
CFFF: 	$98,034.87 

FUNDED AMOUNTS: 
Cost : I (b)(4) 
Fee: (b)(4) 
CFFF: 	$98,034.87 

Fayment: 
RTF Finance Center 
US Environmental Frotection Agency 
RTF-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Feriod of Ferformance: 	06/16/2011 to 01/26/2012 

NSN 7540-01-152-8067 	 OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

004 03/14/2012 
6. ISSUED BY 	 CODE 	HPOD 7. ADMINISTERED BY (Ifotherthan Item 6) 	CODE 	HPOD 

HPOD HPOD 
US Environmental Protection Agency US Environmental Protection Agency 
Headquarters Procurement Operations Headquarters Procurement Operations 
Ariel Rios Building Ariel Rios Building 
1200 Pennsylvania Avenue, NW 1200 Pennsylvania Avenue, NW 
Washington DC 20460 Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x)  9A. AMENDMENT OF SOLICITATION NO. 

'H2M HILL INC. 
~ttri' 	NA 9B. DATED (SEEITEM 11) 

'191 S JAMAICA STREET 
7 nglewood CO 80112 

x  
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-011 

0001 
10B.DATED (SEE ITEM 13) 

06/16/2011 CODE (b)(4) FACILITYCODE 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate lefter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submifted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (Ifrequired) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTSIORDERS. IT MODIFIES THE CONTRACTIORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 	I mutual agreement of parties 

E. IMPORTANT: 	Contractor x❑ is not, 	❑ is required to sign this document and return 	0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 

TO 0001: Smart Growth Implementation Assistance / Infrastructure Financing 

TOPO: Lee Sobel Max Expire Date: 01/26/2012 

LIST OF CHANGES: 

This modification changes the Task Order Period Of Performance end date from 26-JAN-12 to 

15-MAY-12. This modification further changes Statement of Work Task 1(c) as attached. 

Period of Performance: 06/16/2011 to 05/15/2012 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Jami Rodgers 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B.UNITED STATES OF AMERICA 16C.DATE SIGNED 

03/14/2012 
(Signature of person authorized to slgn) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 	 S I ANUAKU FUKM 3U (KtV. 11J-63) 

Previous edition unusable 	 Prescribed by GSA 
FAR (48 CFR) 53.243 



Task 1(c): Local Infrastructure Fund Establishment. Given the particular interest of one of 
the SGIA recipients (SSMMA) in a '^^°', Y°v^'vin^  structured fund as a mechanism to finance 
TOD infrastructure, under this task the contractor shall describe the basics of establishing such 
a fund. Issues discussed shall include what entity can/should control such a fund; how big a 
fund should be (a question of capital, mission, size, scale, etc.); how the fund could generate 
capital, how the fund could provide a return on investment; how it could replenish itself; whether 
such a fund should expire and if so, how and when; who would be eligible to borrow from such a 
fund and for what purpose; and whether there are strategic benefits to creating just one fund or 
to creating multiple funds for various infrastructure components. Direct consultation with 
SSMMA will be required. This chapter of the report shall be a minimum of 10 pages and a 
maximum of 15 pages, and a complete draft shall be delivered to EPA. This section of the 
report shall be delivered to EPA 150 days from the date of contract award. 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

005 04/04/2012 
6. ISSUED BY 	 CODE 	HPOD 7. ADMINISTERED BY (Ifotherthan Item 6) CODE HPOD 

HPOD HPOD 
US Environmental Protection Agency US Environmental Protection Agency 
Headquarters Procurement Operations Headquarters Procurement Operations 
Ariel Rios Building Ariel Rios Building 
1200 Pennsylvania Avenue, NW 1200 Pennsylvania Avenue, NW 
Washington DC 20460 Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x)  9A. AMENDMENT OF SOLICITATION NO. 

'H2M HILL INC. 
~ttri' 	NA 9B. DATED (SEEITEM 11) 

'191 S JAMAICA STREET 
7 nglewood CO 80112 

x  
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-011 

0001 
10B.DATED (SEE ITEM 13) 

CODE 	(b)(4) 	 FACILITY CODE 0 6/ 1 6/ 2 011 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate lefter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submifted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (Ifrequired) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTSIORDERS. IT MODIFIES THE CONTRACTIORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

: 

E. IMPORTANT: 	Contractor x❑ is not, 	❑ is required to sign this document and return 	0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 

TO 0001: Smart Growth Implementation Assistance / Infrastructure Financing 

TOPO: Lee Sobel Max Expire Date: 01/26/2012 

The purpose of this modification to Task Order #0001 under Contract EP-W-11-011 is to 

shift funds in the amount of (b)(4) 	from the fixed fee pool to the cost pool to allow 

for payment of pending invoices. This action does not increase the overall value of said 

Task Order. 

Ceilings: 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Jami Rodgers 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B.UNITED STATES OF AMERICA 16C.DATE SIGNED 

(Signature of person authorized to slgn) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 	 S I ANUAKU FUKM 3U (KtV. 11J-63) 

Previous edition unusable 	 Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 	 AGE 	OF 
CONTINUATION SHEET 

EF-W-11-011/0001/005 	 2 	1 2 

NAME OFOFFEROR OR CONTRACTOR 

CH2M HILL INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 
AMOUNT 

(F) 

Estimated Cost: 	b 4 	 This 
Action = (b)(4) 
Fixed Fee: (b)(4) 	 This Action = 

(b)(4) 

CFFF: 	$98,034.87 

Funded Amounts: 
Estimated Cost: 	(b)(4) 	 IThis 
Action = (b)(4) 
Fixed Fee: 	(b)(4) 	 This Action = 

b 4 
CFFF: 	$98,034.87 
Feriod of Ferformance: 	06/16/2011 to 05/15/2012 

NSN 7540-01-152-8067 	 OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES 
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2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

006 04/30/2012 
6. ISSUED BY 	 CODE 	HPOD 7. ADMINISTERED BY (Ifotherthan Item 6) 	CODE 	HPOD 

HPOD HPOD 
US Environmental Protection Agency US Environmental Protection Agency 
Headquarters Procurement Operations Headquarters Procurement Operations 
Ariel Rios Building Ariel Rios Building 
1200 Pennsylvania Avenue, NW 1200 Pennsylvania Avenue, NW 
Washington DC 20460 Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x)  9A. AMENDMENT OF SOLICITATION NO. 

'H2M HILL INC. 
~ttri' 	NA 9B. DATED (SEEITEM 11) 

'191 S JAMAICA STREET 
7 nglewood CO 80112 

x  
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-011 

0001 
10B.DATED (SEE ITEM 13) 

06/16/2011 CODE I  (b)(4) FACILITYCODE 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate lefter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submifted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (Ifrequired) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTSIORDERS. IT MODIFIES THE CONTRACTIORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

: 

E. IMPORTANT: 	Contractor x❑ is not, 	❑ is required to sign this document and return 	0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 

TO 0001: Smart Growth Implementation Assistance / Infrastructure Financing 

TOPO: Lee Sobel Max Expire Date: 01/26/2012 

The purpose of this modification to Task Order #0001 under Contract EP-W-11-011 is to shift 

funds in the amount of (b)( 4) 	from the fixed fee pool to the cost pool to allow for 

payment of pending invoices. This action does not increase the overall value of said Task 

Order. 

Ceilings: 

Estimated Cost: (b)( 4 ) 	 This Action = (b)(4) 

Fixed Fee: (b)(4) 	- (b)(4 ) 	This Action = (b)(4) 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Jami Rodgers 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B.UNITED STATES OF AMERICA 16C.DATE SIGNED 

(Signature of person authorized to slgn) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 	 S I ANUAKU FUKM 3U (KtV. 11J-63) 

Previous edition unusable 	 Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 	 AGE 	OF 
CONTINUATION SHEET 

EF-W-11-011/0001/006 	 2 	1 2 

NAME OFOFFEROR OR CONTRACTOR 

CH2M HILL INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 
AMOUNT 

(F) 

CFFF: 	$98,034.87 

Funded Amounts: 
Estimated Cost: 	(b)(4) 	 This Action _ I (b)(4) 
Fixed Fee: (b)(4) 	This Action = 
(b)(4) 
CFFF: 	$98,034.87 

LIST OF CHANGES: 
Reason for Modification : Other Administrative 
Action 
Feriod of Ferformance: 	06/16/2011 to 05/15/2012 

NSN 7540-01-152-8067 	 OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

007 12/04/2012 
6. ISSUED BY 	 CODE 	HPOD 7. ADMINISTERED BY (Ifotherthan Item 6) 	CODE 	HPOD 

HPOD HPOD 
US Environmental Protection Agency US Environmental Protection Agency 
Headquarters Procurement Operations Headquarters Procurement Operations 
Ariel Rios Building Ariel Rios Building 
1200 Pennsylvania Avenue, NW 1200 Pennsylvania Avenue, NW 
Washington DC 20460 Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x)  9A. AMENDMENT OF SOLICITATION NO. 

'H2M HILL INC. 
~ttri' 	NA 9B. DATED (SEEITEM 11) 

'191 S JAMAICA STREET 
7 nglewood CO 80112 

x  
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-011 

0001 
10B.DATED (SEE ITEM 13) 

0 6/ 1 6/ 2 011 CODE I  (b)(4) FACILITY CODE 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate lefter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submifted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (Ifrequired) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTSIORDERS. IT MODIFIES THE CONTRACTIORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

: 

E. IMPORTANT: 	Contractor x❑ is not, 	❑ is required to sign this document and return 	0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 

TO 0001: Smart Growth Implementation Assistance / Infrastructure Financing 

TOPO: Lee Sobel Max Expire Date: 01/26/2012 

The purpose of this modification to Task Order #0001 under Contract EP-W-11-011 is to shift 

funds in the amount of (b)(4) 	from the fixed fee pool to the cost pool to allow for 

payment of pending invoices. This action does not increase the overall value of said Task 

Order. 

Ceilings: 

Estimated Cost: (b)(4) 	 (this action) _ (b)(4) 

Fixed Fee: (b)(4) 	- (b)(4) 	(this action) _ (b)(4) 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Jody Gosnell 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B.UNITED STATES OF AMERICA 16C.DATE SIGNED 

(Signature of person authorized to slgn) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 	 S I ANUAKU FUKM 3U (KtV. 11J-63) 

Previous edition unusable 	 Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 	 AGE 	OF 
CONTINUATION SHEET 

EF-W-11-011/0001/007 	 2 	1 2 

NAME OFOFFEROR OR CONTRACTOR 

CH2M HILL INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 
AMOUNT 

(F) 

Funded Amounts: 
Estimated Cost: 	(b)(4) 	 (this 
action)  
Fixed Fee: 	(b)(4) 	 (this action) 	_ 
b 4 
CFFF: 	$98,034.87 

LIST OF CHANGES: 
Reason for Modification : Other Administrative 
Action 
Buyer changed 
from Jami 	Rodgers 

to 	Tricia 	Lynn 

Contracting Officer changed 
from Jami 	Rodgers 

to 	Jody 	Gosnell 

Feriod of Ferformance: 	06/16/2011 to 05/15/2012 

NSN 7540-01-152-8067 	 OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

008 See Block 16C 
6. ISSUED BY 	 CODE 	HPOD 7. ADMINISTERED BY (Ifotherthan Item 6) 	CODE 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x)  9A. AMENDMENT OF SOLICITATION NO. 

'H2M HILL INC. 
~ttri' 	NA 9B. DATED (SEEITEM 11) 

'191 S JAMAICA STREET 
7 nglewood CO 80112 

x  
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-011 

0001 
10B.DATED (SEE ITEM 13) 

0 6/ 1 6/ 2 011 CODE (b)(4) FACILITY CODE 

1 1. I Il IJ 11 CIYI v1V L I NrrLICJ 1 v NNICIY UIYICIY 1 J vC' J V Ll ~ l l N I Iv1YJ 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate lefter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submifted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (Ifrequired) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTSIORDERS. IT MODIFIES THE CONTRACTIORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

D. OTHER (Specify type of modification and authority) 

}{ 	Allocation of funds under the authority of FAR 16.306 - Cost-Plus-Fixed-Fee Contracts 

E. IMPORTANT: 	Contractor x❑ is not, 	❑ is required to sign this document and return 	0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 

TO 0001: Smart Growth Implementation Assistance / Infrastructure Financing 

TOPO: Lee Sobel Max Expire Date: 01/26/2012 

The purpose of this modification to Task Order #0001 under Contract EP-W-11-011 is to shift 

funds in the amount of (b)(4) from the fixed fee pool to the cost pool to allow for payment 

of pending invoices. This action does not increase the overall value of said Task Order. 

Ceilings: 

Estimated Cost: (b)( 4 ) 	 (this action) _ (b)(4) 

Fixed Fee: (b)(4) 	 (this action) = (b)(4) 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Kathryn Barton 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B.UNITED STATES OF AMERICA 16C.DATE SIGNED 

(Signature of person authorized to slgn) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 	 STANDARD FORM 30 (REV. 10-83) 
Previous edition unusable 	 Prescribed by GSA 

FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 	 AGE 	OF 
CONTINUATION SHEET 

EF-W-11-011/0001/008 	 2 	1 2 

NAME OFOFFEROR OR CONTRACTOR 

CH2M HILL INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 
AMOUNT 

(F) 

Funded Amounts: 
Estimated Cost: 	(b)(4) 	 (this action) _ 	I (b)(4) 
Fixed Fee: 	(b)(4) 	 (this action) 	_ 
(b)(4) 

CFFF: 	$98,034.87 
Feriod of Ferformance: 	06/16/2011 to 05/15/2012 

NSN 7540-01-152-8067 	 OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

009 See Block 16C 
6. ISSUED BY 	 CODE 	HPOD 7. ADMINISTERED BY (Ifotherthan Item 6) 	CODE 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x)  9A. AMENDMENT OF SOLICITATION NO. 

'H2M HILL INC. 
~ttri' 	NA 9B. DATED (SEEITEM 11) 

'191 S JAMAICA STREET 
7 nglewood CO 80112 

x  
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-011 

0001 
10B.DATED (SEE ITEM 13) 

0 6/ 1 6/ 2 011 CODE (b)(4) FACILITY CODE 

1 1. I Il IJ 11 CIYI v1V L I NrrLICJ 1 v NNICIY UIYICIY 1 J vC' J V Ll ~ l l N I Iv1YJ 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate lefter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submifted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (Ifrequired) 	 Net Decrease: 	 -$84.41 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTSIORDERS. IT MODIFIES THE CONTRACTIORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

D. OTHER (Specify type of modification and authority) 

X 	D 	of excess funds under the authority of FAR 43.103(a). 

E. IMPORTANT: 	Contractor x❑ is not, 	❑ is required to sign this document and return 	0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 

TO 0001: Smart Growth Implementation Assistance / Infrastructure Financing 

TOPO: Lee Sobel Max Expire Date: 01/26/2012 

The purpose of this modification is to deobligate excess funds in the amount of (b)(4) 	(DCN 

W1C049) from cost, as seen in the breakdown below: 

Estimated Cost: (b)(4) 	 (this action) _ (b)(4) 

Fixed Fee: (b)(4) 

CPFF: $97,950.46 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Jody Gosnell 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B.UNITED STATES OF AMERICA 16C.DATE SIGNED 

(Signature of person authorized to slgn) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 	 STANDARD FORM 30 (REV. 10-83) 
Previous edition unusable 	 Prescribed by GSA 

FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 	 AGE 	OF 
CONTINUATION SHEET 

EP-W-11-011/0001/009 	 2 	1 2 

NAME OFOFFEROR OR CONTRACTOR 

CH2M HILL INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

LIST OF CHANGES: 
Reason for Modification : Funding Only Action 
Total Amount for this Modification: 	$0.00 
New Total Amount for this Version: 	(b)(4) 
New Total Amount for this Award: 	(b 
Obligated Amount for this Modification: 	b 4 
New Total Obligated Amount for this Award: 
$97,950.46 
Incremental Funded Amount changed: 	from 
(b)(4) 	to 	$97, 950.46 

CHANGES FOR LINE ITEM NUMBER: 	1 
Obligated Amount for this modification: (b)(4) 

Incremental Funded Amount changed from (b)(4) 
to 	$97,950.46 

CHANGES FOR ACCOUNTING CODE: 
11-12-B-11WC-502MA4B-2505 --- 1111W1C049-001 
Amount changed from $65,000.00 to $64,915.59 
FOB: 	Destination 
Period of Performance: 	06/16/2011 to 05/15/2012 

NSN 7540-01-152-8067 	 OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 


	Page 1
	Page 2
	Page 3
	Page 4
	Page 5
	Page 6
	Page 7
	Page 8
	Page 9
	Page 10
	Page 11
	Page 12
	Page 13
	Page 14
	Page 15
	Page 16
	Page 17
	Page 18
	Page 19
	Page 20
	Page 21
	Page 22
	Page 23
	Page 24
	Page 25
	Page 26
	Page 27
	Page 28
	Page 29

